
 
 

   

  

 

 
 

RFB-PS-24-05-REBID 
US 29 Ballfield Park Improvements 

Addendum 3 
05.14.24 

• Once the project commences, the work completed for the rubberized trail portion 
of the project should be invoiced separately.  The trail portion of the project is 
being funded with Federal funds. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


